



Gentlemen:

1. In accordance with the provisions of Contract [redacted] and effective upon acceptance hereof, you are authorized to proceed with the performance of Task Order No. 5 to said contract.

2. The scope of work to be performed under this Task Order and such additional provisions as may be applicable are set forth in the attached schedule.

3. The estimated cost of the performance of this Task Order, exclusive of fixed fee, is [redacted]. Cost in excess of this amount shall not be incurred without prior written authorization of the Contracting Officer.

4. The fixed fee for the performance of this Task Order shall be [redacted].


5. The work and services to be performed under this Task Order shall commence upon receipt of a duly executed copy of this Task Order and shall be completed on or before six (6) weeks after receipt of a duly executed copy of this Task Order; however, said period of performance may be extended by mutual agreement.

6. Upon execution of all copies of this Task Order, please return the original and one copy to the undersigned and retain the remaining copy for your files.

Very truly yours,

Declass Review by
NIMA/DOD

ACKNOWLEDGED AND ACCEPTED



Task Order No. 5

Contract

STAT

SCHEDULE

I. SCOPE OF WORK

Contractor shall furnish the facilities and engineering services necessary to perform the following work:

- A. Contractor will conduct a thorough investigation and furnish a description of design approaches and the analysis and solution of all the presently indeterminate optical parameters and problems in connection with the design and manufacture of Transforming Projection Printers in accordance with Phase I of Contractor's Proposal SHC62-3014-150 dated 18 May 1962, said document being incorporated herein by reference together with revisions hereto as shown in Exhibit "A", attached hereto and made a part of this Task Order.
- B. At the completion of the design study and investigation under Phase I, a report summarizing the results will be submitted to the Contracting Officer. The report will present the material in such a manner as to permit the Contracting Officer to select desired characteristics and in those instances where options have been investigated, all data including the effect of the various option on cost, accuracy and complexity shall be provided to permit the Contracting Officer to make valid decisions.

II. DELIVERY

Contractor shall complete Phase IV and submit its report within six (6) weeks after receipt of this Task Order.

EXHIBIT "A"

REVISION TO CONTRACTOR'S PROPOSAL SEC-62-3014-150
dated 18 May 1962

1. Page 1-1, paragraph IB, 2nd line. Add (s) after the word instrument.
2. Page 1-1, paragraph titled Phase I. Change "...photography and all investigation in studies..." to "...photograph in all investigations and studies..."
3. Page 1-2, paragraph c. on bottom half of page, right hand side of page. Change "lines/mm at nadir" to "lines/mm at center of printed format."
4. Page 2-2, first sentence of last paragraph. Delete "over a range of from 10-200".
5. Page 2-4. Delete paragraph 1 in its entirety.
6. Page 2-4. Change number of paragraph 2 to paragraph 1 and revise the rad as follows: "The curved easel will be provided with vacuum grooves to hold the films flat during exposure."
7. Page 2-5. Change number of paragraph 3 to paragraph 2.
8. Page 2-5. Change number of paragraph 4 to paragraph 3.
9. Page 2-10, second paragraph, first sentence. Delete "at the film nadir" and substitute "at the center of the format."
10. Page 2-10, second paragraph, first sentence. Delete "GAMMA I"
11. Page 2-11, first paragraph. Change "Various option" to "various options"
12. Page 2-11. Add paragraph heading "Phase II" before second paragraph on this page.

SECRET

ILLEGIB

Approved For Release 2002/08/06 : CIA-RDP78B04747A003200010030-0

Approved For Release 2002/08/06 : CIA-RDP78B04747A003200010030-0